STATE OF CALI FORNI A BI D SUMMARY DEPARTMVENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENI NG DATE 08/ 29/ 02 IN LOS ANGELES COUNTY AT VARI OUS 08/ 30/ 02
CONTRACT NUMBER 07- 206034 LOCATI ONS CONTRACT CODE ' A '
LOCATI ON 07- LA- 1- 35. 0/ 63. 0 26 CONTRACT | TEMS
| NSTALL AND UPGRADE GUARD RAI LS FEDERAL Al D STPH X037- (097) E
PHG X037- (097) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 16.0%
PROPOSALS | SSUED 4 FUND TOTAL  HBl 2,193, 000 TOTAL NUMBER OF WORKI NG DAYS 220
NUVBER OF Bl DDERS 3 ENG NEERS EST 3,824, 000.00 AMOUNT OVER 75, 812. 00 PERCENT OVER EST 1. 98
PROGRAM ELEMENTS RAS
Bl D RANK BID TOTAL BIDDER I D BI DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 3, 899, 812. 00 2 MODERN ALLOYS | NC 714 893- 0551
00652040
11172 WESTERN AVENUE FAX 714 895-9924
STANTON CA 90680
2 4,113, 313. 50 3 ALCORN FENCE COVPANY 323 875-1342
00122954
P O BOX 1249 FAX 818 768-9714
SUN VALLEY CA 91353
3 4,949, 494. 00 1 CORAL CORPORATI ON OF OREGON 503 682- 2252

P O BOX 347
W LSONVI LLE OR 97070

00332441
FAX 503 682-0110



07-206034 Bl D245

07-LA-1-35 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
08/ 29/ 02 08/ 30/ 02

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C DI KE COVPANY ASPHALT, ASPHALT DI KE AND M SCELLANEQUS ASPHALT ( PORTI ON)
LI NCOLN CA
SM TH AND SON CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PORTI ON

FALLBRROK CA



07-206034
07-LA-1-35
08/ 29/ 02

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

08/ 30/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C DI KE COVPANY
2788 VENTURE DRI VE
LI NCOLN CA 95648

EXCEL PAVI NG COVPANY
2230 LEMON AVENUE
LONG BEACH CA 90806

K R C SAFETY
6084 WEST HURLEY
VI SALI A CA 93277

Bl DDER | D NAME AND ADDRESS

I TEMS 15 THRU 17 (PORTI ON)

I TEMS 12 THRU 14 (PORTI ON)

ITEMS 1 AND 2 ( PORTI ON)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY
2788 VENTURE DR
LI NCOLN CA 95648

K R C SAFETY CO
6084 WEST HURLEY AVE
VI SALI A CA 93277

I TEMS 13 THRU 17 (PARTI AL)

I TEMS 1 AND 2 ( PARTI AL)



07-206034 Bl D245

07- LA-1- 35 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
08/ 29/ 02 08/ 30/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

1 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 24, 900. 00* 24, 900. 00

2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 365, 000. 00* 365, 000. 00

3 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 72 31. 00 2,232.00
4 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 290 63. 00 18, 270. 00

5 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 84 108. 00 9,072. 00

6 150662 REMOVE METAL BEAM GUARD RAI LI NG M 5, 480 36. 00 197, 280. 00

7 150771 REMOVE ASPHALT CONCRETE DI KE M 6, 260 17.75 111, 115. 00

8 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 2,920 83. 00 242, 360. 00

(WOOD POST)

9 153214 REMOVE CONCRETE CURB M 1, 730 45. 00 77, 850. 00
10 158000 MODI FY BRI DGE RAI LI NG EA 6 5, 250. 00 31, 500. 00
11 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 15, 750. 00* 15, 750. 00
12 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) VB 300 230. 00 69, 000. 00
13 390104 ASPHALT CONCRETE TONN 670 640. 00 428, 800. 00
14 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 2, 460 157. 00 386, 220. 00

AREA)
15 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 130 33. 50 4, 355. 00
16 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 4, 290 30. 40 130, 416. 00
17 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 3,570 30. 40 108, 528. 00
18 820118 GUARD RAI LI NG DELI NEATOR EA 1, 460 16. 50 24, 090. 00
19 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 1, 980 107. 00 211, 860. 00
20 839553 END SECTI ON EA 19 21.00 399. 00
21 839559 TERM NAL SYSTEM ( TYPE ET) EA 190 3, 000. 00 570, 000. 00
22 839565 TERM NAL SYSTEM ( TYPE SRT) EA 330 1, 775.00 585, 750. 00
23 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 51 515. 00 26, 265. 00
24 839601 CRASH CUSHI ON ( TYPE CAT) EA 5 4,920. 00 24, 600. 00
25 839602 CRASH CUSHI ON ( TYPE CAT) BACKUP EA 5 320. 00 1, 600. 00
26 999990 MOBI LI ZATI ON LS LUMP SUM 232, 600. 00* 232, 600. 00

TOTAL 3, 899, 812. 00
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07-206034
07-LA-1-35
08/ 29/ 02
SECOND
Bl D AMOUNT
24, 100. 00* 24100. 00
786, 504. 00* 786504. 00
58. 25 4194. 00
88. 50 25665. 00
174. 00 14616. 00
35. 40 193992. 00
34. 90 218474. 00
86. 00 251120. 00
72.30 125079. 00
2,475.00 14850. 00
13, 690. 00* 13690. 00
126. 50 37950. 00
108. 50 72695. 00
72.30 177858. 00
34. 05 4426. 50
34. 05 146074. 50
34. 05 121558. 50
11. 00 16060. 00
159. 00 314820. 00
189. 00 3591. 00
2,725.00 517750. 00
1,942. 00 640860. 00
469. 00 23919. 00
4,675.00 23375. 00
245. 00 1225. 00
338, 867. 00* 338867. 00
4,113, 313. 50

SUMMARY

22, 500.
500, 000.
27.
100.
175.
40.

20.
200.
40.
2,995.
2, 760.
85.
625.
115.
30.

30.

30.

22.
200.
450.

3, 000.
2, 600.
700.

6, 400.
760.
460, 000.

OF REMA/
RD
AMOUNT

00* 22500.
00* 500000.
00 1944,
00 29000.
00 14700.
00 219200
00 125200.
00 584000
00 69200.
00 17970.
00* 2760.
00 25500.
00 418750
00 282900
00 3900.
00 128700.
00 107100.
00 32120.
00 396000
00 8550.
00 570000
00 858000
00 35700.
00 32000.
00 3800.
00* 460000.

4,949, 494. 00
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